

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF HOUSING AND PUBLIC WORKS
URBAN DEVELOPMENT DIRECTORATE
82, SEGUNBAGICHA, DHAKA-1000
Website: www.udd.gov.bd

Memo No. 25.45.000.002.14.009.21-76

Date: 15/06/2021

Request for Expression of Interest (EoI) for Services for Preparation of Comprehensive Development Plan

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH			
1	Ministry/Division	Ministry of Housing and Public Works (MoHPW)	
2	Agency	Urban Development Directorate (UDD)	
3	Procuring Entity Name	Director, Urban Development Directorate (UDD)	
4	Procuring Entity Code	1320401	
5	Procuring Entity District	Dhaka	
6	Expression of Interest for Selection of	Survey Firm	Lump sum
7	EOI Ref No	25.45.000.002.14.009.21-76	
8	Date	15/06/2021	
KEY INFORMATION			
9	Procurement Method	Selection under a Fixed Budget (SFB)	
FUNDING INFORMATION			
10	Budget and Source of Funds	Development Budget	GoB
11	Development Partners	N/A	
PARTICULAR INFORMATION			
12	Project/Programme Code	2220120000	
13	Project/Programme Name	A Pilot Project on Preparation of Comprehensive Development Plan for Nine Upazilas (9UpzCP)	
14	EoI Closing Date and Time	29/07/2021 at 12:30 PM	
INFORMATION FOR APPLICANT			
15	Brief Description of Assignment	UDD is undertaking a project entitled “ A Pilot Project on Preparation of Comprehensive Development Plan for Nine Upazilas (9UpzCP) ” an area of approximately 2248 sq km. UDD has decided to engaging Bangladeshi Survey Firm out of GoB finance under 4 (four) packages (as mentioned in clause 19) for making A Pilot Project on Preparation of Comprehensive Development Plan for Nine Upazilas . Hajiganj & Shahrasti Upazila, District- Chadpur, Bakshiganj & Dewanganj Upazila, District- Jamalpur, Jagannathpur & Daskhain Sunamganj Upazila, District- Sunamganj, Lalmonirhat Sadar Upazila, District- Lalmonirhat, Mohammadpur & Shalikha Upazila, District- Magura.	
16	Experience, Resources and Delivery Capacity Required	Hardware and Software	For package
		Down hole Seismic Test Logger, Multi-channel Analysis of Surface Wave (MASW) Survey Equipment, Standard Penetration Test (SPT) Boring, Equipment, Microtemor Test Equipment, Laboratory testing Equipment and etc	Package-6
		Computer, Plotter Printer, ArcGIS (latest version) & Relevant Transportation Licensed Software and etc.	Package-7
		Computer, Plotter Printer, ArcGIS (latest version) & Relevant Hydrological Licensed Software and etc.	Package-8
		Computer, Plotter Printer, Digital Night Vision Camera, communication device ArcGIS (latest version) & Relevant Licensed Software and etc.	Package-9
		Related Professionals: <i>During Survey Work:</i> Package- 6: Geologist, Civil Engineer, Associate Geologist, Geological Survey Technician, as relevant to respective Packages. Package-7: Transport Planning Expert, Transport Survey Expert, Transport Survey Supervisor as relevant to respective Packages. Package-8 Hydrologist, Associate Hydro-Geologist as relevant to respective Packages Package-9- Flora and Fauna Expert, GIS Expert, Associate Flora and Fauna Expert as relevant to respective Packages. Resources: Office Space, Financial and Managerial Strength, Computer, Vehicle and other logistics for all packages. During Planning Work: Survey firm would assist the both UDD Project Team & Physical Feature Survey Firm till finalization of the plan.	
17	Other Details	Interested Survey Firms are hereby invited to submit EoI containing printed brochures (showing organizational identity and background), Legal Documents, Bank Solvency showing managerial and financial standing (according to PPA 2006 and PPR 2008), Legal Trade License, VAT Registration Certificate, Valid TIN Certificate, Memorandum of Article (If applicable), Nationality Certificate of Authorized person, NID card of authorized person, staffing and inventory of resources and logistics confirming the firm’s capabilities to provide the required services. In case of JVCA, necessary legal documents must be provided with the EoI as per PPA 2006 and PPR 2008. Photocopies of all documents should be attested by First Class Gazetted Officer and submitted with EOI. The consulting firm alone or joint venture or association (as per PPA 2006 and PPR 2008) can apply for more than one Package as mentioned in clause 19 but their technical resources [manpower, equipment and logistics {as per clause 16}] should be different for different packages. Survey firm will submit one (1) original and one (1) true copy of the EoI for each package separately in sealed envelopes marked with the “Title” and “Specific Package Name” with an electronic copy.	

18	Association with foreign firms is			Not Encouraged				
19	Ref No	Phasing of Services	Description of Assignment	Location	Indicative Start Date	Indicative Completion Date	Work Experience	Short Description for Services
	Package 6	N/A	Subsurface Geological Study and Seismic Hazard Assessment Survey.	Hajiganj & Shahrasti Upazila, District- Chandpur, Bakshiganj & Dewanganj Upazila, District- Jamalpur, Jagannathpur & Daskhain Sunamganj Upazila, District- Sunamganj.	October, 2021	27(Twenty-Seven) Months after Indicative Start Date	The firm should have experience in conducting Subsurface Geological surveys, and comprehensive planning of at least two upazilas comprising of both urban and rural areas covering all unions within the upazila.	Geomorphological map. Sub-surface lithological 3D model. Soil classification map. Engineering geological map. Seismic hazard map earthquake resilient zones. Landslide vulnerable zones Liquefaction susceptibility map Based on vulnerability of building and seismic hazard data a risk map to be prepared
	Package 7	N/A	Traffic and Transport Survey.	Lalmonirhat Sadar Upazila, District- Lalmonirhat, Mohammadpur & Shalikhha Upazila, District- Magura.	October, 2021	27(Twenty-Seven) Months after Indicative Start Date	The firm should have experience in conducting Traffic and Transport surveys, and comprehensive planning of at least two upazilas comprising of both urban and rural areas covering all unions within the upazila	Trip generation, Trip distribution and Travel Behavior by Household Survey, Traffic Volume and Origin and Destination (O-D) Survey & Others etc with suitable transportation Model & etc
	Package 8	N/A	Hydrological Survey		October, 2021	24(Twenty-Four) Months after Indicative Start Date	The firm should have experience in conducting Hydrological surveys, and comprehensive planning of at least two upazilas comprising of both urban and rural areas covering all unions within the upazila	To identify the aquifer level of the region including its seasonal variation, drawing fresh ground water, a seasonal fluctuation model of regional ground water table. 3D model & etc
	Package 9	N/A	Baseline Survey of Existing Flora and Fauna		October, 2021	22(Twenty-Two) Months after Indicative Start Date	The firm should have experience in conducting Baseline survey of Existing Flora and Fauna, and comprehensive planning of at least two upazilas comprising of both urban and rural areas covering all unions within the upazila	Existing flora and fauna based on available information, data gathering, literature searches, an inventory of the species, an ecological characteristics an interactive digital model for the ecological system & etc
PROCURING ENTITY DETAILS								
20	Name of Official Inviting EoI			Quazi Md. Fazlul Haque				
21	Designation of Official Inviting EoI			Project Director, "A Pilot Project on Preparation of Comprehensive Development Plan for Nine Upazilas (9UpzCP)"				
22	Address of Official Inviting EoI			Room # 502, 4 th Floor, Urban Development Directorate, 82, Segunbagicha, Dhaka - 1000				
23	Contact details of Official Inviting EoI			Phone no: +88-02-9572281; Fax no: +88-02-9557868				
24	The Procuring entity reserves the right to accept or reject any or all the EOIs without assigning any reasons whatsoever							

(Quazi Md. Fazlul Haque)

Senior Planner & Project Director

"A Pilot Project on Preparation of Comprehensive Development Plan for Nine Upazilas (9UpzCP)"

on behalf of the Head of Procuring Entity (HoPE)

Urban Development Directorate
82, Segunbagicha, Dhaka-1000.

[Handwritten signature]
20/10/2020